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INSTRUCTIONS TO PROPOSERS 
 

AND 

 
PROPOSAL FORM 

 
 

American Constructors, Inc. will receive Competitive Proposals for: 
 

Leander Fire Station #4 
All Trades 

 
 

Proposals must be emailed, delivered or faxed on or before:     
 

   August 2nd, 2016 AT 3:00 P.M. CST 
 
 

Proposals will be received at the Main Office of 
American Constructors – 

 
LOCATION: 

American Constructors, Inc. 
4330 Gaines Ranch Loop Suite 230   

Austin, Texas 78735 
 

estimating@acitexas.com 
 

Ph: 512-328-2026      Fax: 512-328-2520 
 

www.acitexas.com 
 
 
 

Proposal Documents (plans, specifications and 

instructions/proposal form) are available on iSqFt, or 
may be downloaded from our ftp site – 

 
https://acitexas.smartfile.com/ 

User Name – acitexas-895 
Password – acitexas-895 
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Proposals will be considered under “Construction Manager At Risk” requirements.  
This requires that proposals be reviewed “in a manner that does not disclose the contents 
of the bid or proposal during the selection process.”  Proposals will be reviewed privately.  
Specific information about proposals will not be available until after the successful 
proposer has been selected. 
 

The criteria which may be considered in the selection process are: 
 

1. Work History with American Constructors 
2. The Reputation of the Proposer and the Proposer’s goods and services 
3. Ability of Proposer to provide adequate Manpower and meet Schedule 
4. The Purchase Price 
5. Work History with the Owner 
6. The Quality of the Proposer’s goods and services 
7. Ability to provide Proof of Insurance meeting or exceeding ACI’s requirements 
8. The Total Long Term Cost to the Owner to acquire the Proposer’s goods and 

services 
9. Safety Record / Program 
10. Other Relevant Factors 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Proposers are required to furnish a Certificate of Insurance meeting or exceeding 
American Constructors requirements prior to contract award.  Please refer to the 
sample certificate in this Proposal packet. Subcontractors/Suppliers will execute 
American Constructors standard subcontract or material contract forms as printed.  Please 
contact American Constructors Main Office to review these documents. 
 
 
Subcontractors must provide the following additional information with their proposals: 

 Approximate number of man-hours of labor included in your proposal. 
 Approximate number of workers (average) proposed for this project on an average 

day during performance of your work 
 Approximate number of workers (average) employed by your firm capable of working 

on this site 
 
 
The overall project schedule is: Start Work – August 2016 
     Completion – March 2017 
All proposers shall take this duration into account and provide adequate manpower. 
 
 
The regular work week shall be Monday thru Friday between the hours of 7:00 am and 
4:30 pm..    
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Project Information: 
 
Project Description: 
8865 sf wood framed new fire station.  Includes equipment bays, sleeping quarters, Offices, 
and kitchen and sitework associated with project. 
 
Alternates: 
Refer to plans and specification 01 23 00 for alternates. 
Provide bond cost as an alternate to the proposal.  Do not include bond cost in the base 
proposal amount. 
 
Tax Exempt Status: 
The owner of this project is a tax exempt entity. 
 
Prevailing Wages: 
This project has prevailing wage rates.  See Exhibit “B” included with these instructions.  
Certified payroll will be required to be submitted monthly. 
 
Owner General Conditions: 
Proposers will be held to the standard terms and conditions for the City of Leander.  Standard 
terms and conditions can be found on the City of Leander website at 
http://www.leandertx.gov/sites/default/files/fileattachments/Finance/page/233/standard_ter
ms_and_conditions_jb.pdf 
 
Contract Documents: 
By submitting a proposal, the subcontractor acknowledges that they have reviewed all of the 
bid documents that include all of the plans, specifications, and addenda and the proposal 
contains what is required to complete the scope of the work.  Subcontracts will be written to 
“plans and specifications” not to individual plan sheets and specification sections. 
PROPOSAL SHALL BE BASED ON PLANS AND SPECIFICATIONS.  Any variances to the 
plans and specifications must be noted as a voluntary alternate on the proposal and clearly 
note the difference from the bid documents. 
 
Proposal Inclusions: 
Base amount of proposals must include all materials, labor, applicable taxes, delivery, 
freight, unloading, uncrating, material hoisting, man hoisting, layout, installation,  
supervision, engineering, shop drawings, detailing, submittals, samples, mock ups, trade 
permits, parking, storage, and other costs necessary to complete the work in accordance 
with the Contract Documents. 
Proposers must hold pricing for at least 60 days. 
 
Proposal Clarification: 
All proposals shall be per plans and specification without substitution.  Any variance to the 
contract documents shall be clearly stated in the proposal.  Substitutions must be submitted 
prior to the bid date.  Information requests must be received by the Construction Manager 7 
calendar days prior to the bid date. 
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Questions: 
All questions must be submitted directly to American Constructors.  Answers to questions 
will be released by addendum only.  Any answers, verbal or otherwise from American 
Constructors, the Architect, Consultants, or owner does not release the subcontractor from 
the requirements of the bid documents.   
 
Additional Information Requested: 
Refer to the proposal form for additional information requested.  Failure to provide all 
requested information may be grounds for rejection of proposal. 
 
Construction Site Access: 
The site is in an existing, ongoing development area and is adjacent to streets under 
construction, and heavily used streets that may at times cause certain restrictions on 
performing certain scopes of work.  Parking on site may also at times be limited.  
Subcontractors shall review the site conditions and adjacencies and take them into 
consideration when submitting their proposal. 
 
Plan Availability: 
Plans are available for purchase at Gill Reprographics.  Plans can be viewed at American 
Constructors main office location as well as various Austin plan rooms, or can be 
downloaded from the American Constructors FTP site.  Invited bidders can also download 
plans on iSqFt. 
Please go to American Constructor’s website for more information 
www.acitexas.com 
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All prospective Subcontractors and Suppliers are hereby notified that American 

Constructors is participating in the OSHA Challenge Program at the Leander Fire Station 
#4 jobsite location.  All Subcontractors and Suppliers on this project will be expected to 

participate in this program as partners with American Constructors. 
 

For further information please visit 
http://www.osha.gov/dcsp/vpp/challenge.html 

or contact the American Constructors main office at 
(512) 328-2026 

 
Notice of Prevailing Wage Rates and Benefits Compliance 

 
According to Government Code Title 10, Chapter 2258, “The contractor who is awarded a 
contract by a public body or a subcontractor of the contractor shall pay not less than the 
rates determined under Section 2258 to a worker employed by it in the execution of the 
contract.” 
 
Refer to Attachment B to these instructions for prevailing wage information. 
 
 

Insurance Requirements: 
  

Proposers are required to furnish a Certificate of Insurance meeting or exceeding 
American Constructors requirements prior to contract award.  Please refer to the 
sample certificate in this Proposal packet. Subcontractors/Suppliers will execute 
American Constructors’ standard subcontract or material contract forms as printed.  Please 
contact American Constructors Main Office to review these documents. 
 
 



City of Leander 
Fire Station #4 

 
ALL PROPOSALS MUST HAVE PROPOSAL FORM ON PAGE 7 SUBMITTED WITH PROPOSAL 

6

 

  



City of Leander 
Fire Station #4 

 
ALL PROPOSALS MUST HAVE PROPOSAL FORM ON PAGE 7 SUBMITTED WITH PROPOSAL 

7

Proposal Form        $______________ 
               

Please provide your proposal on your company letterhead.     
Show break out for Alternates and Unit Prices as applicable. 

 

Provide add alternate to include Bond.   $____________ 
 

Required Information           
Include a detailed description of the scope of work included in your proposal.  Indicate 
clearly any deviations from the contract documents that may be included in your proposal. 
Additionally provide the following information -  

 
 

ALL Subcontractors must provide Bonding information with their proposals.  Failure to do so may result in 
disqualification of your proposal. 
  
 
Add to provide payment and performance bonds:  $_____________ Bonding Company: ___________________________ 
 
 
Bonding Company Agent Contact Information:  Agent Name: ____________________________________ 
 
 
Phone Number: _____________________________ Email Address: __________________________________________ 
 

 
ALL Subcontractors must provide the following additional information with their proposals.  Failure to do so may 
result in disqualification of your proposal.  
 
EMR (Insurance Experience Modification Rate): __________________ 
 
Approximate number of man-hours of labor included in your proposal:  _____________ 
 
Approx. number of workers (average) proposed for this project on an average day during your work:  _____________ 
 
Approximate number of workers (average) employed by your firm capable of working on this site: ____________ 
 
 
______________________________        ______________________________        ______________________________ 
                Company Name                        Contact (Please Print Name)                    E-Mail Address 
 
_____________________        _____________________        ______________________       ______________________ 
          Phone Number                           Fax Number                       Acknowledge Addenda                  Date 
 

 
Alternate Pricing 
 
In Addition to the Base Bid Pricing, provide pricing for the following Alternates.  Refer to specification section 
01 23 00 and proposal scope sheets on the following pages. 
 
ALTERNATE #1: Add High Volume Low Speed Fan in equipment bay per specification  
 
ALTERNATE #2: Substitute Bi-Fold doors in lieu of overhead doors for equipment bay doors.  
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1A – Surveying 
1. Verify existing horizontal control as shown on civil plans 
2. Layout 4 control points for 2 building control lines as directed by the C.M. 
3. Supply a drawing showing the outline of the building with coordinate points shown on building 

corners.   

Unit prices 
Provide standard unit price rates for RPLS, project manager, surveyor, 
survey crews, etc. 

 
3A – Building Concrete – Turnkey 
Furnish formwork materials and labor, concrete materials and labor, and reinforcing steel material and labor, 
for all building concrete work including; footings, slabs-on-grade, grade beams. Include furnishing and 
installing, slab drops at recessed floor areas, slab pourbacks, control joints, reinforcing steel supports and 
spacers.     
Include furnishing and installing vapor barrier (07 26 00), expansion and construction joints, edge forms to 
top of slab, slab depressions, curbs, brick lugs, smooth dowels, form release agent, curing compound. 
 
Include installation of embeds, anchor bolts, sleeves.  Formwork design where necessary, shop drawings, 
structural rock excavation and backfill, consolidation of structural excavation spoils, layout and elevation 
control, clean-up of concrete spills and leaks, clean-up of formwork materials and debris, cleaning of embeds 
and anchor bolts, weather protection and cleanup of weather damage, concrete hoisting, placing, and 
pumping equipment, concrete mix designs.  
 
Include scheduling, ordering, and coordination of concrete and reinforcing steel material, labor, inspections 
and testing.   
 
Exclude, dumpster, cost of testing laboratory services, embed and anchor bolt material.  
 
List Major Subs/Suppliers used in proposal: 
 
Reinforcing Steel Material   ___________________________________________________ 
 
Reinforcing Steel Labor       ___________________________________________________ 
 
Concrete Ready-Mix            ___________________________________________________ 

 
3B – Ready Mixed Concrete Material Supply 
Provide unit prices per Cubic Yard for ready-mixed concrete delivered to the site in the strength and mix 
designs required by the contract documents.Furnish ready mixed concrete in quantities as ordered by the 
Construction Manager.  No minimum load charges apply.  Prices are firm for the duration of this project.  
Seller agrees that all low-range water reducers, retarder admixtures, air-entrainment, and approved mix 
designs required by the contractor are included in the unit cost.  Seller’s drivers will be responsible for proper 
chute emptying into concrete pump, the concrete buck, forms, etc.   
 
Required Mixes: 

Concrete Class Supplier Mix Number Minimum 
Cement Content 

w/c 
Ratio 

Cost per CY 

Class A – 3000 psi  470 lb/cy .57 w/c  
Class C – 4000 psi  564 lb/cy .48 w/c  
Class C – 4000 psi  564 lb/cy .45 w/c  
Class C – 4000 psi  564 lb/cy .50 w/c  
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3C – Reinforcing Steel Material and Installation 
 
MATERIALS: 

  
  For Building Concrete                    $____________________   
 
  For Site Concrete       $____________________ 
 
INSTALLATION: 

  
  For Building Concrete                    $____________________   
 
  For Site Concrete       $____________________ 
 

3D Concrete Slab Place & Finish 
 
Furnish all placing and finish labor for concrete slab-on-grade, slab on deck, elevated flat slabs.  This will be 
a unit price contract.  Prices are firm for the duration of the project.   
Concrete slumps will not be altered from mix designs.  Only the Construction Manager or testing lab 
personnel are allowed to add water.  Provide labor and equipment to apply curing compound.  Material will 
be provided by others. 
 

Place & Finish Slab on Grade   $__________________ per square foot. 
 

Place & Finish Site Paving   $___________________per square foot. 

 
3E –Polished Concrete Flooring 
Include.  Mockups, grinding, polishing, densifiers, patching, sealers.  See specification 03 36 80 for location 
and specific installation guidelines.        Exclude concrete material, place and finish. 

 
4A – Masonry 
Include Stone, CMU, and Cast Stone.  Furnish and install reinforcing steel in masonry, grout, installing 
embeds, dowels, embedded anchor bolts, lintels, masonry ties, bond breaker, drainage mat, vents, caps, 
temporary shoring, all hoisting and handling of masonry materials.  Include through wall flashing as 
described in 04 43 00. 
 
Include reinforcing and concrete for bond beams and concrete beam as shown on 7/S5.2 
Exclude anchor bolt and embed material, waterproofing, and dampproofing. 

 
5A – Structural & Miscellaneous Steel Material Supply 
Furnish FOB Jobsite all Structural and Miscellaneous Steel as shown or inferred on the contract documents 
including handrails, loose lintels, and miscellaneous embedded plates, angles and weld plates.   Countertop 
supports, bench supports     
 

Breakdown: 
    Structural Steel _________   Tons        $____________________ 
 
    Misc. Steel _________   Tons  $____________________ 
 
     
    
         Total $____________________ 
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5B – Structural & Miscellaneous Steel Erection 
 
Unload, Handle, Store on Site and Fully Erect all Structural and Miscellaneous Steel.  Include all items in 5A 
above.  Provide all hoisting equipment for this work.  
 
     

6A – Wood Framing 
 
Include Stud framing, framing of backup for masonry, trusses, glue lam beams, headers, attic access ladder, 
wood blocking, Simpson ties and anchors, Anchor bolts, wood stairs, headers, thru bolts to structural steel, 
misc. blocking required for installation of framing. 
Include Blocking and backing as required for casework and specialties.  Blocking required for roofing and 
fascia. 
 

6B – Architectural Woodwork & Casework 
 
Include countertops (including quartz countertops), cabinets, display cases, closet rod/shelves, wood 
shelving, all standing and running trim.   Include support bracing, furring and cleats as required.   
 

6C – General Trades Package 
Include furnishing and installing rough blocking and backing for interior details such as millwork, casework, 
toilet partitions and accessories, miscellaneous details, stage platform framing, all required blocking and 
backing at roof details.  Provide treated wood only where specifically indicated on the drawings. 

 
6D – General Construction Unit Price Work 
Include unit rate for providing labor for miscellaneous work as directed by American Constructors, Inc.  
Provide trade categories with hourly rates.  Rate to include all insurance, fringes, taxes, hand tools, and 
transportation to/from jobsite.     

 
Classification Regular Rate Overtime Rate * 

Laborer   
Carpenter   

Concrete Finisher   
Operator   
Foreman   

Supervisor   
* Overtime is defined as work by a single individual in excess of 40 hours per week. 

 
7A – Fiber Reinforced Cementitious Siding     
Furnish and install all fiber reinforced cementitious soffits, and trim.  Include all transitions, covers, corners, 
trim, and sealants for a complete installation.  Use installation methods and fasteners per the manufacturer’s 
requirements.  See specification 07 46 00 
 

7B – Metal Roofing, Sheet Metal Flashing and Trim 
     
Furnish and install all metal roofing and siding including sheetmetal flashing, coping caps, gutters and 
downspouts, fascia metal, insulation, membrane underlayment, pipe boots, daily temporary dry-in, UL 
requirements, and hoisting as required.   
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7C – Waterproofing, Dampproofing & Caulking 
Include all Tyvek waterproofing, dampproofing and thru-wall flashing work described in specification section 
07 11 13,  07 27 19,  07 62 00,   
Include all caulking and sealant work described in specifications section 07 92 00 – Sealants and 07 84 13 
firestopping. 
Include sealant at the perimeter of all exterior frames, sealant exterior masonry control joints, sealant at  , 
and sealant at other miscellaneous penetrations where watertight joints are necessary. 
Include all materials and warranties as specified.  Provide all hoisting and scaffolding necessary to complete 
subcontractor’s work.  Coordinate work with other trades 
Colors to be chosen by the Architect from standard color palette 
 
Alternate option: provide broken out price to include through wall flashing at masonry lugs, sills, and lintels. 
 

7D – Expansion Cover Assemblies 
Include expansion joint covers, backing plates, and all accessories as necessary for a complete installation. 
 
 

8A – Hollow Metal Doors & Frames, Wood Doors, and Door Hardware – 
Material Supply 
 

Doors    _________ EA  
 Door Frames   _________ EA  
 Window Frames  _________ EA  
Approximate Schedule/Lead Times: 

   Shop Drawings  _________  Weeks   (for 100% complete Shops) 
   Delivery  _________  Weeks   (after Approval of Shops) 
 

Hollow Metal Material Base Proposal $____________________ 
 
 

FINISH HARDWARE - MATERIAL   
    
    Hardware sets:  _________EA  
  

Finish Hardware Material Base Proposal $____________________ 
 

WOOD DOORS - MATERIAL      
Include wood frames for door lites, glazing for door lites, louvers.  

Doors: _________ EA  
  

 Approximate Schedule/Lead Times: 
  Shop Drawings   _________  Weeks   (for 100% complete Shops) 
  Delivery   _________  Weeks   (after Approval of Shops)  
 

Wood Door Material Base Proposal $____________________ 

 
8B – Door and Hardware Installation 
Install all Hollow Metal Doors, all Frames in CMU, Wood Doors, and Finish Hardware.  Subcontractor shall 
unload, handle, inventory, and store all material.   
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8C – Special Doors (Coiling Doors, Sound Retardant Doors, Sliding 
Doors) 
Overhead Coiling Doors & Upward Sectional Doors $____________________  
Furnish and Install.   
 
Equipment Bay Bi-Folding Door Alternate   $____________________  
Furnish and Install.   
 
Access Doors       $____________________  
Furnish and Deliver to the Jobsite 
 

8D – Aluminum Framed Glazing System, Aluminum Windows, and Glass 
& Glazing,   
Furnish and Install all Glass and Glazing, Aluminum Frames, Aluminum Entrances and Storefront, Aluminum 
break metal and trim, Aluminum Doors and Windows, Glazing in door lites and door frames, Frameless 
Mirrors, and all sealants for this work. 

 
        
Aluminum Framing Manufacturer(s) used in Proposal ____________________________________ 
 
Glass Manufacturer(s) used in Proposal ______________________________________________ 
 

9A – Drywall Systems, Batt & Blanket Insulation, Firestopping,  
Acoustical Ceilings 
 
Include batt and blanket insulation, installation of hollow metal door and window frames in drywall, exterior 
gypsum sheathing, fire stopping/sealing required to maintain ratings of wall assemblies (fire stopping of MEP 
penetrations by others), Acoustical Ceilings including splay wires and extra wires at light fixtures. 
 
         

9B – Ceramic Tile 
Include thin set installation of all ceramic tile, required adhesives and grouts, cleaning of tile, and caulking of 
tile at door frames and control joints.  Install control joints over openings and as shown. 
 

9C – Resilient Flooring & Carpeting 
 
CARPET   
Include Carpet, resilient base, transition strips, and minor floor preparation.  Provide alternate pricing for 
underlayment if slab moisture remains too high for floor installation. 

Add for Underlayment $___________________ 
 
 
Carpet Manufacturer used in proposal _______________________________________________ 

 
 
RESILIENT   
Include Vinyl plank flooring, rubber floor, resilient base, transition strips, and minor floor preparation.  
Provide alternate pricing for underlayment if slab moisture remains too high for floor installation. 

 
Add for Underlayment $___________________ 
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9D – Wall Covering  
Include wall covering by Koroguard as shown on finish plans.     

 
9E – Taping, Texturing & Painting  
Include taping and floating drywall, painting, finishing of standing and running trim, painting exposed 
ceilings, site items such as bollards and railings, concrete floor sealer, and caulking of intersection of interior 
gypsum to adjacent surfaces. 
Include level 5 finish where Korogard (WC1) is noted. 
Include painting of fiber reinforced cementitious siding (Hardie Board)  
Exclude finishing of wood doors.    
 
The Work Sequence shall be:  

1) Fire tape above ceiling/mechanical/electrical/rough-in areas 
2) Tape & Float - behind ceramic tile (where applicable) 
3) Spray Texture Coat 
4) Spray Prime coat 
5) Spray 1st coat Finish 
6) Other Trades install work (Cabinets, etc) 
7) Ceiling Grid Installed. 
8) Spray Door Frames 
9) Paint tectum panels (where applicable) 
10) Finish Wood trim, Window Sills, Handrails, casework 
11) 2nd Finish Coat (Rolled) 
12) Final Trim by Others (i.e. switch plates, etc.) 
13) Touch-up of Door and Frames 
14) Subcontractor completes his own Punch list touchup 
15) Subcontractor completes Owner/Architect/Contractor Punch list touchup 
 

 
10A – Toilet Accessories 
Include Toilet Room Accessories – Grab Bars, Toilet Paper Dispensers, Napkin Disposals, Mirrors, Mop 
Holders, Towel Dispensers, curtain rods,  Coat Hooks. 
All Items are to be furnished and installed. 

 
10B – Graphics 
Include Interior Graphics, Plaque, custom aluminum signage, and Building Letters all furnished and installed  
Include temporary project sign as shown on C1.2. 

 
10C – Louvers 
Include Prefinished Aluminum louver, FOB jobsite. (see also 08 90 00) 

 
 

10D –Lockers-Bunker Gear Storage 
Include gear grid storage units per 10 51 40. 

 
 
10E – Flagpoles 
Provide flagpoles with all specified accessories.  Provide base sleeve including separate shipping from 
flagpoles.  
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10F – Miscellaneous Specialties 
Include miscellaneous specialties per the following schedule.  Indicate whether pricing is for material 
delivered to the job site (F.O.B.) or installed. 

Description Quantity Unit Price Extension F.O.B. or Installed 
Fire Extinguishers & Cabinets     

Knox Box     

Attic Ladder     

 
 
 

11A –Residential Appliances 
Include appliances, furnished and installed as described in 11 31 00.  Included warranties as specified. 
 

 
12A –Horizontal Louver Blinds 
Install Hunter Douglas or Levolor as specified.  For alternate manufacturers refer to 01 25 00 – Substitution 
Procedures. 
 
 

21A – Fire Protection Systems 
Include all fire protection system, engineering and design in accordance with specifications and NFPA 13, 
work to begin at flange above floor in fire riser room, sprinkler riser with alarm valve, control valve, and fire 
department connection, valve tags, signage and labeling of piping.   
 

Alternate to add fire riser sweep from 5’-0” outside  
Building to flange above the floor in the fire riser room:   $____________________ 

 
22A – Plumbing Systems 

  
Include all plumbing work, domestic water to 5’ outside building and a temporary water system with a 
minimum of 2 hose bib locations around building for use by all trades.  Include sleeves, fire sealant, fire 
safing, and fire stopping at plumbing penetrations, water heater flues, gas piping in or on building and to 
connection with site gas piping, final patching and fill around blocked out floor drains, etc.   Install solenoids 
provided by alerting system contractor. 
Include sand/oil separator with sample well and grease interceptor with sample well. 
Include all excavation (including rock excavation) and backfill.  Include all access panels for this work. 

 
 
23A – HVAC Systems  
Include all HVAC work, condensate drains, Insulation, thermostats, controls, construction 
filters/maintenance and replacement for substantial completion, fire sealant, fire safing, and fire stopping at 
HVAC penetrations, and access doors required for access to HVAC work. 
Include kitchen hood. 
Coordinate and install mechanical components of alerting system for control of mechanical equipment from 
alerting system. 
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26A – Electrical Systems 
 
Include all electrical work, conduit and boxes for the fire alarm system and low voltage systems, alerting 
system, communications speaker system.  Temporary power system including installation and maintenance 
of temporary lighting, fire stopping of electrical penetrations, access doors required for access to electrical 
work.   Include all rough in conduit and conduit boxes for thermostats and mechanical system controls in all 
walls.  
Include generator, UPS, ATS, and other devices for a complete emergency system.    
Include site electrical including excavation (including rock excavation) and backfill for underground and site 
installations.   
 
 

27A – Communications Speaker System  
Include, Racks, mixer, speakers, controls, amps, programming, etc. complete for a fully functional system 
per 27 00 00. Interface with alerting system.  
 
 

27B – Alerting System  
Include Purvis system as specified in 27 42 13. Provide solenoids to be installed by plumbing contractor.  
Wiring to be done with alerting system installer.  Provide and install all timers, MRS’s, relays, solenoids, 
motor controllers, etc. for a fully functional system.   
120v circuits, conduits and boxes to be installed by electrical contractor. 
Interface with communication speaker system.  
 

28A – Fire Alarm System 
 
Include complete fire alarm system per specification section 28 31 00, and requirements of the local fire 
authority.  Provide Fire Alarm Control Panel, notification appliance extender panel, remote annunciators, 
manual pull stations, area smoke detectors, duct mounted smoke detectors, interconnect with HVAC controls 
for shut down where necessary, addressable monitor modules, visual devices, and all required wiring.  
Provide required testing, demonstration and owner training, certifications, inspections and guarantee. 
Exclude conduit 
 

 

31A – Earthwork 
Include all grading, fill, rock excavation, haul off, imported engineered fill to required subgrades. 
 

31B – Erosion Control 
Include all silt fence.  Provide alternate for construction entrance. 

 
31C – Termite Control 
Install specified product(s) in sequence to enable required warranties. 
 
 

32A – Site Concrete 
Furnish and Install the Site Concrete Elements as listed: 
Concrete Paving 
Sidewalks 
Light Pole Bases 
Pond Concrete,  outlet protection, level spreader,   
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32B – Landscaping & Irrigation 
Include planting, revegetation, topsoil, temporary irrigation to enable revegetation where permanent irrigation 
not installed. 
Include pavers, including subgrade required for pavers. 
Include Irrigation, controllers, and specified backfill for irrigation system. 
Exclude: 120 volt power, Sleeves. 
 

33A – Utilities 
Include separate mobilization for relocation of hydrant along Crystal Falls.  Include all sidewalk and street 
barricades and permits, fees, and rentals associated with this work. 
 
Include all tie in to existing and municipal utilities, trenching, rock excavation, tie in to building systems at 5’ 
outside building, and work offsite in easements.  
 
 

MISCELLANEOUS WORK     $___________________ 
 
Furnish and Install Miscellaneous Work not specifically listed herein. 
 
Description:  
 
______________________________________________________________________________________ 
    


